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ADDENDUM NO. 1 

 
 
TO:   ALL BIDDERS OF RECORD 
 
PROJECT:   Traveler’s Rest State Park – Parking Area Improvements  
 
FWP PROJECT #:  7116422 
 
DATE:   04/09/14 
 
FROM: Kelly Williams, Montana FWP Project Manager 
 
Acknowledge receipt of this addendum by inserting its number and date in the 
Proposal Form and on the Bid Envelope.  Failure to do so may subject bidder to 
disqualification.   
 
This Addendum forms a part of the Contract Documents.  Clarification and/or 
modifications area as follows:  
 
 
 
Invitation to Bid; 

• The Bid Opening date has been changed to 3:00 PM on Thursday May 08, 2014.  
• The Pre-Bid Walkthrough has been rescheduled for Wednesday, April 23, 2014 at 

11:00.  
• An updated Invitation to Bid form is included with this addendum. 

 
Plans and Specifications; 

• Plans and specifications for connecting Traveler’s Rest State Park to the Lolo Water 
District have been added to the project as “Additive Alternate #1” 

• Plans and Specifications for this additive portion of the project are included with this 
addendum. 

• An updated Proposal form including “Additive Alternate #1” is included with this 
addendum. 
 
 



 

 
 

INVITATION TO BID 
 
 
Sealed bids will be received up to and including 3:00 PM on May 08, 2014, and will be 
publicly opened and read aloud in the offices of the Design and Construction, 1522 9TH 
Avenue, P.O. Box 200701, Helena, MT 59620-0701, for:  Traveler’s Rest State Park 
Parking Area Improvements Project, FWP # 7116422 near Lolo, MT. 
 
Bids shall be submitted on the form provided within the Contract Documents.  Contract 
documents may be secured from the Montana Fish, Wildlife, & Parks, Design & 
Construction Upcoming Bid Openings Web Site at: 
http://fwp.mt.gov/doingBusiness/designAndConstruction/upcomingBidOpenings.html 
 
For more information contact the following: 

Montana Fish, Wildlife, & Parks 
Design & Construction  
1522 9TH Avenue 
P O Box 200701 
Helena, MT  59620-0701  
PH:  406-841-4000  FX:  406-841-4004 

 
A refundable deposit of -0- is required for each plan set. 
 
A PRE-BID WALK-THROUGH IS SCHEDULED FOR April 23, 2014 AT 11:00 AM.   
PARTICIPANTS SHOULD MEET AT TRAVELER’S REST STATE PARK.    
ATTENDANCE IS STRONGLY RECOMMENDED. 
 
All bids over $25,000.00 must be accompanied by a bid security meeting the requirements 
of the State of Montana in the amount of 10% of the total bid.  After award, the successful 
bidder must furnish an approved Performance Security and a Labor & Material Payment 
Security each in the amount of 100% of the contract. 
 
No bidder may withdraw his bid for at least thirty (30) calendar days after the scheduled 
time for receipt of bids except as noted in the Instruction to Bidders. 
 
The Owner reserves the right to reject any or all bids and to waive any and all irregularities 
or informalities and the right to determine what constitutes any and all irregularities or 
informalities. 
      DESIGN AND CONSTRUCTION  

DEPARTMENT OF FISH WILDLIFE AND PARKS 
STATE OF MONTANA 

http://fwp.mt.gov/doingBusiness/designAndConstruction/upcomingBidOpenings.html


 

 
REVISED PROPOSAL 

 
 

 
Montana Fish, Wildlife & Parks      FWP Project #:  7116422 
Design and Construction  
PO Box 200701 
1522 9th Avenue 
Helena, Montana  59620-0701 
 
 
 
The undersigned, having familiarized himself with the conditions of the work and the contract documents as prepared by 
Professional Consultants Incorporated, agrees to furnish all labor, materials, equipment, and services necessary to complete all 
general construction work, as bid herein, for a project entitled Traveler’s Rest State Park – Parking Lot Expansion, 
Missoula County, Montana in accordance with the Contract Documents including all Addenda.  Bidder agrees to perform all 
work described below at the price shown as follows: 

**Reminder To Contractors: All Unit Prices must be filled in on the Bid Form for a valid bid. 
 

BASE BID – Parking Area Construction:  

Item # Description Unit 
Estimated 
Quantity Unit Price Total Amount 

1 Mobilization/Demobilization LPSM 1   $  

2 SWPPP LPSM 1   $  
3 Traffic Control LPSM 1   $  
4 Site Clearing and Demolition LPSM 1   $  
5 Excavation and Embankment CY 300 $  $  

6 Subexcavation Replacement CY 50 $ $ 

7 Roadway Preparation LPSM 1 
 

$ 
8 Topsoil Stripping and Replacement LPSM 1 

 
$ 

9 Crushed Base Course CY 652 $ $ 
10 3” Minus Sub Base Course CY 375 $ $ 
11 Storm Water Inlet EACH 1 $ $ 
12 Roadway / Trail Asphalt SY 9780 $ $ 
13 Concrete Curb LF 1100 $ $ 
14 Concrete Sidewalk SF 215 $ $ 
15 Detectable Warning Surface EACH 9 $ $ 
16 Crosswalk Paint SF 475 $ $ 
17 Striping – 4 inch LF 1785 $ $ 
18 Painted Handicap Symbol EACH 3 $ $ 
19 Seeding / Restoration SY 4469 $ $ 
20 Lighting System LPSM 1 

 
$ 

21 Signing LPSM 1 
 

$ 

      
  Total        $  



 

 
 
 
BASE BID: 
 
______________________________________________________________________  
AND               /100 DOLLARS ($                    ). 
 

ADDITIVE ALTERNATE #1 – Water System 

Item # Description Unit 
Estimated 
Quantity Unit Price Total Amount 

1 Mobilization/Demobilization LPSM 1    $  

2 Water Main Tapping LPSM 1    $  
3 Curb Stop LPSM 1    $  
4 Meter Vault LPSM 1    $  
5 Frost Free Hydrant EA 3  $   $  
6 Valve Vault LPSM 1    $  
7 2” Water Line LF 1450  $   $  
8 Tracer Wire LPSM 1 

 
 $ 

9 Barrier Rocks EA 5  $  $ 
  

    
  

  Total         $  
 
ADD. ALT. #1 BID:_ 
 
_____________________________________________________________________  
AND               /100 DOLLARS ($                    ). 
 

TOTAL BID (BASE AND ADD. ALT #1):    
                                                
_____________________________________________________________________  
AND               /100 DOLLARS ($                    ). 
 
And certifies that he is a duly and regularly licensed contractor registered with the Montana Department of 
Labor and Industry: 

FIRM NAME:______________________________  TELEPHONE#_________________ 

EMAIL:___________________________________________________________________________ 

SIGNED BY:______________________________ DATE:  REG#__________ 

BUSINESS ADDRESS_________________________________________________________________ 

ADDENDUM NO.   DATE:   ADDENDUM NO.   DATE:   
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 SPECIFICATIONS FOR WORK 
 
 SPECIAL PROVISIONS 
 
Contents: 
 

1. Project Description 
2. Project Related Contracts 
3. Site Inspection 
4. Soils Information 
5. Project Representativeing, Inspections, and Testing 
6. Project Representativeing Interpretations 
7. Rejected Work 
8. Utilities 
9. Construction Safety 
10. Construction Limits and Areas of Disturbance 
11. Protection of Adjacent Improvements 
12. Tree Protection and Preservation 
13. Construction Surveys 
14. Material Sources and Construction Water 
15. Materials Salvage and Disposal 
16. Stored Materials 
17. Security 
18. Cleanup 
19. Access During Construction 
20. Sanitary Facilities 
21. Proposal Item Descriptions and Estimated Quantities 
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1. PROJECT DESCRIPTION 
 
FWP Project # 7116303 - Project involves connecting the Traveler’s Rest State Park visitor center to 
the Lolo Water District’s public water supply. Specifically, the project entails tapping a 12 inch 
water main and installing approximately 1450 feet of 2” water line, connection to an existing 
distribution system, associated valves, curb stops, back flow prevention, meter vault, and a frost free 
hydrant. Project also requires back fill, clean up and reseeding. 
 
2. PROJECT RELATED CONTACTS 
 
Project contacts are designated as follows: 
Owner: Montana FWP   Project Representative: Kelly Williams 
  1420 E. Sixth Ave.    FWP Project Manager 
  PO Box 200701    600 N. Park Ave. 
  Helena, MT  59620-0701    Helena, MT  59620-0701 
      406-841-4002 (wk) 
      406-428-2737(cell) 
      406-841-4004 (fax) 
 
3. SITE INSPECTION 
 
All Bidders should satisfy themselves as to the construction conditions by personal examination of 
the site described in this document.  Bidders are encouraged to make any investigation necessary to 
assess the nature of the construction and the difficulties to be encountered. 

4.  SOILS INFORMATION 
 
Geotechnical investigation work has not been done for this Project.  If desired, it is the responsibility 
of the Contractor to conduct all investigations and determine the soil type and digging conditions that 
may be encountered with this Project prior to bid preparation. 
 
5. PROJECT REPRESENTATIVEING, INSPECTIONS, AND TESTING 
 
The Contractor’s work will be periodically tested and observed to insure compliance with the 
Contract Documents. Complete payment will not be made until the Contractor has demonstrated that 
the work is complete and has been performed as required.   If the Project Representative detects a 
discrepancy between the work and the requirements of the Contract Documents at any time, up to 
and including final inspection, such work will not be completely paid for until the Contractor has 
corrected the deficiency. 
 
The Project Representative will periodically monitor the construction of work to determine if the 
work is being performed in accordance with the contract requirements. The Project Representative 
does not have the authority or means to control the Contractor's methods of construction. It is, 
therefore, the Contractor's responsibility to utilize all methods, equipment, manpower, and other 
means necessary to assure that the work is installed in compliance with the Drawings and Specifica-
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tions, and laws and regulations applicable to the work.  Any discrepancies noted shall be brought to 
the Contractor's attention, who shall immediately correct the discrepancy.  Failure of the Project 
Representative to detect a discrepancy will not relieve the Contractor of his ultimate responsibility to 
perform the work as required.   
 
The Contractor shall inspect the work as it is being performed. Any deviation from the Contract 
requirements shall be immediately corrected. Prior to any scheduled observation by the Project 
Representative, the Contractor shall again inspect the work and certify to the Project Representative 
that he has inspected the work and it meets the requirements of the Contract Documents. All buried 
work items shall be inspected by the Project Representative prior to backfilling, or may not be 
considered for payment. 
 
The work will be subject to review by the Project Representative.  The results of all such 
observations shall be directed to the Contractor only through the Project Representative. 
 
5.1 Services Provided by the Contractor.  The Contractor shall provide the following services: 
 

a. The Contractor is responsible for any surveying they desire or deem necessary for the 
project.  

 
b. The contractor is responsible for delivering a complete and functional project. 

Materials or labor not specifically addressed in the plans and specifications yet 
necessary for the successful operation of the project systems shall be the 
responsibility of the contractor. 

 
 
6. ENGINEERING INTERPRETATIONS 
 
Timely Engineering decisions on construction activities or results have an important bearing on the 
Contractor’s schedule.  When engineering interpretation affects a plan design or specifications 
change, it should be realized that more than 24 hours may be required to gain the necessary Owner 
participation in the decision process including time for formal change order preparation as required. 
 
7. REJECTED WORK 
 
Any defective work or nonconforming materials or equipment that may be discovered at any time 
prior to the expiration of the warranty period shall be removed and replaced with work or materials 
which shall conform to the provisions of the Contract Documents.  Any material condemned or 
rejected shall be removed at once from the project site.  Failure on the part of the Project 
Representative to condemn or reject bad or inferior work or to note nonconforming materials or 
equipment on the Contractors submittals shall not be construed to imply acceptance of such work.  
The Owner shall reserve and retain all its rights and remedies at law against the Contractor and its 
Surety for correction of any and all latent defects discovered after the guarantee period. 
 
The Project Representative will have the authority to reject work which does not conform to the 
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Contract Documents and will provide the Owner with a list of defective work and nonconforming 
materials or equipment.  The Owner will then promptly provide the Contractor with the list of 
defective work on nonconforming materials or equipment. 

 
8. UTILITIES 
 
The exact locations of existing underground utilities that may conflict with the work are not precisely 
known. It shall be the Contractor's responsibility to contact the owners of the respective utilities and 
arrange for field location services.  One Call Locators, 1-800-424-5555 
 
 

8.1 Notification. The Contractor shall contact, in writing, all public and private utility 
companies that may have utilities that may be encountered during excavation. The 
notification includes the following information: 

 
a. The nature of the work that the Contractor will be performing. 
b. The time, date and location that the Contractor will be performing work that 

may conflict with the utility. 
c. The nature of work that the utility will be required to perform such as moving 

a power pole, supporting a pole or underground cable, etc. 
d. Requests for field location and identification of utilities. 

 
A copy of the letter of notification shall be provided to the Project Representative. 
During the course of construction, the Contractor shall keep the utility companies 
notified of any change in schedule or nature of work that differs from the original 
notification. 

 
8.2 Identification. All utilities that may conflict with the work shall be the Contractor's 

responsibility to locate before any excavation is performed. Field markings provided 
by the utilities shall be preserved by the Contractor until actual excavation com-
mences. All utility locations on the Drawings should be considered approximate and 
should be verified in the field by the Contractor. The Contractor shall also be 
responsible for locating all utilities that are not located on the Drawings. 

 
8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, telephone, 

and television utilities that require relocation will be the responsibility of the utility 
owner.  A request for extending the specified contract time will be considered if 
utility owners cause delays. 

 
8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned and operated 

by the public entities shall, unless otherwise specifically requested by the utility 
owner, be removed, relocated, supported or adjusted as required by the Contractor at 
the Contractor's expense. All such work shall be in accordance with these Specif-
ications, or the Owner's Standard Specifications or written instructions when the 
work involved is not covered by these Specifications. 
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8.5 Other Utilities. Utilities owned and operated by private individuals, railroads, school 

districts, associations, or other entities not covered in these Special Provisions shall, 
unless otherwise specifically requested by the utility owner, be removed, relocated, 
supported or adjusted as required by the Contractor at the Contractor's expense. All 
work shall be in accordance with the utility owner's directions, or by methods 
recognized as being the standard of the industry when directions are not given by the 
owner of the utility. 

 
8.6 Damage to Utilities and Private Property. The Contractor shall protect all utilities and 

private property and shall be solely responsible for any damage resulting from his 
construction activities. The Contractor shall hold the Owner and Project 
Representative harmless from all actions resulting from his failure to properly protect 
utilities and private property. All damage to utilities shall be repaired at the 
Contractor's expense to the full satisfaction of the owner of the damaged utility or 
property. The Contractor shall provide the Owner with a letter from the owner of the 
damaged utility or property stating that it has been repaired to the utility owner's full 
satisfaction.

 
8.7 Structures. The Contractor shall exercise every precaution to prevent damage to 

existing buildings or structures in the vicinity of his work. In the event of such 
damages, he shall repair them to the satisfaction of the owner of the damaged 
structure at no cost to the Owner. 

 
8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a conflict, 

contact, or damage to overhead utilities, such as power lines, streetlights, telephone 
lines, television lines, poles, or other appurtenances during the course of construction 
of this project. 

 
8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead support for 

buried gas lines exposed during trenching to prevent rupture in case of trench caving. 
 

8.10 Survey Markers and Monuments. The Contractor shall use every care and precaution 
to protect and not disturb any survey marker or monuments, such as those that might 
be located at lot or block corners, property pins, intersection of street monuments or 
addition line demarcation. Such protection includes markings with flagged high lath 
and close supervision. No monuments shall be disturbed without prior approval of 
the Project Representative. Any survey marker or monument disturbed by the 
Contractor during the construction of the project shall be replaced at no cost to the 
Owner by a licensed land surveyor. 

 
8.11 Temporary Utilities. The Contractor shall provide all temporary electrical, lighting, 

telephone, heating, cooling, ventilating, water, sanitary, fire protection, and other 
utilities and services necessary for the performance of the work. All fees, charges, 
and other costs associated therewith shall be paid for by the Contractor. 
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The Contract Plans may show utility locations based on limited field observation and information 
provided to the Project Representative by others.  The Project Representative cannot guarantee 
their accuracy.  The Contractor shall immediately notify the Project Representative of any 
discrepancies  with utility locations as shown on the Contract Drawings and/or their bury depths that 
may in any way affect the intent of construction as scoped in these specifications. 
 
There will be no separate payment for exploratory excavation required to locate underground 
utilities.  
 
9. CONSTRUCTION SAFETY 
 
The Contractor shall be solely and completely responsible for conditions of the jobsite, including 
safety of all persons (including employees) and property during performance of the work.  This 
requirement shall apply continuously and not be limited to normal working hours.  Safety provisions 
shall conform to U.S. Department of Labor (OSHA), and all other applicable federal, state, county, 
and local laws, ordinances, codes, and regulations.  Where any of these are in conflict, the more 
stringent requirement shall be followed.  The Contractor’s failure to thoroughly familiarize himself 
with the aforementioned safety provisions shall not relieve him from compliance with the obligations 
and penalties set forth therein. 
 
10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE 
 
10.1 Construction Limits.  Where construction easements or property lines, are not specifically 

called out on the Plan Drawings, limit the construction disturbance to 10 feet when measured 
from the edge of the slope stake grading, or to the adjacent property line, whichever is less.  
Disturbance and equipment access beyond this limit is not allowed without the written 
approval of both the Project Representative and the owner of the affected property. If so 
approved, disturbance beyond construction limits shall meet all requirements imposed by the 
landowner; this includes existing roads used and/or improved as well as the construction of 
new access roads. Special construction, reclamation, or post-construction road ripping or 
other closure provisions required by the landowner on access roads beyond the construction 
limits shall be performed by the Contractor at no additional cost to the Owner. 

 
10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed by 

construction activities within the construction limits and along designated or approved access 
routes.  Such areas may require reclamation and revegetation operations, including grading to 
the original contours, top soiling with salvaged or imported topsoil, seeding, fertilizing, and 
mulching as specified herein.  Other areas that are disturbed by the Contractor's activities 
outside of the limits noted above will be considered as site damage or unapproved areas of 
disturbance subject to Repair and Replacement Quality as specified in the General 
Conditions.  This includes areas selected by the Contractor outside the defined construction 
limits for mobilization, offices, equipment, or material storage. 
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11.      PROTECTION OF ADJACENT IMPROVMENTS 
 
Retain and protect all adjacent improvements not called for removal on the drawings.  Restore all 
damaged items to pre-existing condition. 
 
12.       TREE PROTECTION AND PRESERVATION 
 
The Contractor and the Owner shall individually inspect all trees within the project construction 
limits prior to construction.  The Owner and Contractor shall jointly determine which trees are to 
be removed and which trees are to be preserved.  Construction of the grading, utilities and 
various roadway facilities must not, in the opinion of the Project Representative, significantly 
damage the trees root system or hinder its chances for survival.  Reasonable variations from the 
plans, as determined by the Project Representative, may be employed to ensure the survival of 
trees. 
 
13. CONSTRUCTION SURVEYS 
 
It is the responsibility of the Contractor to set all construction staking necessary for the project. 
Dimensions and elevations indicated in layout of work shall be verified by the Contractor.  
Discrepancies between Drawings, Specifications, and existing conditions shall be referred to the 
Project Representative for adjustment before work is performed.   
 
Contractor shall be aware of property pins and survey monuments.  Damage to these pins will 
require replacement of such by a registered land surveyor at no cost to the owner. 
 
The Contractor is responsible for the location and elevation of all the construction contemplated 
by the Contract Documents. 
 
Prior to commencing work, the Contractor shall carefully compare and check all drawings, each 
with the other that in any way affects the location or elevation of the work to be executed by him, 
and should any discrepancy be found, he shall immediately report the same to the Project 
Representative for verification and adjustment.  Any duplication of work made necessary by 
failure or neglect on his part to comply with this function shall be done at his sole expense. 
 
14. MATERIAL SOURCES AND CONSTRUCTION WATER 
 
The Contractor shall be responsible for locating all necessary material sources, including aggregates, 
earthen borrow and water necessary to complete the work.  The Contractor shall be responsible for 
meeting all transportation and environmental regulations as well as paying any royalties.  The 
Contractor shall provide the Project Representative with written approvals of landowners from 
whom materials are to be obtained prior to approval. 
 
The Contractor may use materials from any source, providing the materials have been tested through 
representative samples and will meet the Specifications. 
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Water for compaction efforts shall be supplied by the Contractor. 
 
15. MATERIALS SALVAGE AND DISPOSAL 
 
If the Owner requests to salvage material removed from the project, notify the Owner within 24 
hours prior to delivery at a specific location approved by the Owner. 
 
Haul and waste all excavated material to a legal site and obey all state, county, and local disposal 
restrictions and regulations.   
 
16. STORED MATERIALS 
 
Contractor shall use an approved storage area for materials.  Materials and/or equipment purchased 
by the Contractor may be paid for on a monthly basis providing invoices for said materials and 
equipment are presented to the Project Representative, and such materials have been approved 
through the submittal process are stored and insured. 
 
17. SECURITY 
 
The Contractor shall provide all security measures necessary to assure the protection of equipment, 
materials in storage, completed work, and the project in general. 
 
18. CLEANUP 
 
Cleanup for each item of work shall be fully completed and accepted before the item is 
considered final.  If the Contractor fails to perform cleanup within a timely manner the Owner 
reserves the right to shut down construction activities. 
 
19. ACCESS DURING CONSTRUCTION 
 
Provide access to all public and private roadways and approaches along the project throughout the 
construction period. 
 
20. SANITARY FACILITIES 
 
On-site toilet facilities for employees of Contractor and Subcontractors shall be provided by the 
contractor and maintained in a sanitary condition. 
 
21. PROPOSAL ITEM DESCRIPTIONS AND ESTIMATED QUANTITIES 
 
 1. Mobilization/Demobilization: 

* Description:  This bid item includes all equipment, labor and associated work 
necessary for the transporting of equipment to and from the work site to construct 
the project to the lines and grades as noted in the specifications and drawings.    



 
 Special Provisions 

 Page 9 

  
 2. Water Main Tapping: 

* Description:  This bid item includes all equipment, labor and associated work for 
the tapping of the twelve inch water main and connection of the corporation stop 
and 2” water service line in accordance with plans and specifications. 

 
Estimated Quantity: N/A 

 
 3. Curb Stop: 

* Description:  This bid item includes all equipment, labor and associated work for 
installation of a curb stop and appurtenances in accordance with plans and 
specifications. 

 
Estimated Quantity: N/A  

 
 4. Meter Vault: 

* Description: This bid item includes all equipment, materials, labor and associated 
work for the installation of a meter vault and all associated valves, and 
appurtenances in accordance with plans and specifications. 

  
Estimated Quantity: N/A 

 
5. Frost Free Hydarnt: 
 * Description: This bid item includes all equipment, labor and associated work 

for the installation and placement of the frost free hydrant in accordance with 
plans and specifications. 

  
Estimated Quantity: N/A 
  

6. Valve Vault: 
* Description: This bid item includes all equipment, materials, labor and associated 

work for the installation of a concrete vault and all associated valves, and 
appurtenances in accordance with plans and specifications. 

 
Estimated Quantity: N/A 
  

7. 2” Water Line: 
* Description: This bid item includes all equipment, labor and associated work for 

the installation and placement of 2” water service line in accordance with the 
plans and specifications.  

 
 This bid item also includes the vault and necessary appurtenances for the 

connection to the existing distribution system, as well as all disinfection and pressure
      testing required by the state or local regulation. 

 
Estimated Quantity: 1450 LF 
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8. Tracer Wire: 
* Description: This bid item includes all equipment, labor and associated work for 

the installation and placement of  tracer wire along the entire length of installed 
water service line in accordance with plans and specifications 

 
Estimated Quantity: 1450 LF. 
 
 

All items necessary for the successful completion the project but not specifically listed above 
shall be considered incidental to the listed bid items. This includes but is not limited to any 
traffic control required to maintain at least single lane traffic to and from the visitor center 
throughout the project 



 
 

SPECIFICATIONS FOR WORK 
 

TECHNICAL PROVISIONS 
 
Incorporation of Montana Public Works Technical Specifications. 
 
The Technical Specifications as found in Montana Public Works Standard Specifications 
(MPWSS), Sixth Edition, April 2010; are hereby incorporated by reference and made a part of 
this Contract: 
 
Incorporation of Montana Fish, Wildlife & Parks Technical Specifications and 
Modifications to MPW Technical Specifications. 
 
In addition to the MPWSS Technical Specifications are the following Montana Fish, Wildlife & 
Parks Technical Specifications (modifications to MPWSS Technical Specifications). 
 
SECTION 01050 - Field Engineering 
SECTION 01450 - Mobilization/Demobilization 
SECTION 01750 - Final Cleanup 
SECTION 02221 - Trench Excavation and Backfill for Pipelines and Appurtenant Structures 
SECTION 02241 -  Barrier Rock 
SECTION 02910 -  Revegetation 
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SECTION 01050 
 

FIELD ENGINEERING 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 

  
PART 3 EXECUTION 
 
1.1 CONSTRUCTION SURVEY 

 
A. Perform all survey, staking, recording of data, and calculations as necessary to 

construct the project from the initial layout to final completion.  Reset stakes as many 
times as necessary to construct the work. 

 
 
PART 4 MEASUREMENT AND PAYMENT 
 
Add the following: 

 
A. Construction Surveying will not paid for. It shall be considered incidental to other 

items in the contract. 
 

END OF SECTION 01050 
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SECTION 01450 
 

MOBILIZATION/DEMOBILIZATION  
 
Added Section. 
 
PART 1  GENERAL  
 
1.1 DESCRIPTION 

 
A. This item shall consist of the prepatory work and operations necessary performed by 

the Contractor for the movement of personnel, equipment, supplies, and incidentals to 
and from the work site.  The work includes those actions necessary for obtaining 
necessary permits required for mobilization; for the establishment of all offices and 
facilities necessary to work on the project; for premiums on contract bonds; for 
insurance for the contract; and for other work on the various items on the project site.  
Mobilization costs for subcontracted work shall be considered to be included. 

 
B. Contractor’s cost for administration, bonding, insurance, and site documents shall be 

included in mobilization and shall not be paid as a separate item. 
 

C. All equipment moved to the project sites shall be in good mechanical condition and 
free of fuel, oil, lubrication, or other fuel leaks.  The Contractor shall immediately 
remove any equipment potentially or actually discharging environmentally damaging 
fluids. 

 
D. All equipment moved to the project sites shall be thoroughly cleaned before it is 

brought to the sites to prevent the introduction of weed seeds.  Equipment removed 
fro the sites may not be returned to the sites again until it is thoroughly cleaned again.  

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION – NOT USED 
 
PART 4  MEASUREMENT AND PAYMENT  
 
4.1 MEASUREMENT 
 

A. There will be no direct measurement of this item. 
 

4.2 PAYMENT 
 

B. If more than one pay request is made, partial payments for 
mobilization/demobilization will be made based on the lump sum bid price as 
follows: 
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� 50% of the amount bid for mobilization/demobilization when a minimum of 25% 
of the contract amount (exclusive mobilization/demobilization) has been 
completed. 

� 100% of the amount bid for mobilization/demobilization when 100% of the 
contract amount (exclusive mobilization/demobilization) has been completed. 

 
END OF SECTION 01450 
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SECTION 01750 
 

FINAL CLEANUP  
 
Added Section. 
 
PART 1  GENERAL  
 
1.1 DESCRIPTION 

 
A. This work consists of final cleanup of the project site prior to final acceptance. 

 
 
PART 2  PRODUCTS – NOT USED 
 
 
PART 3  EXECUTION  
 
3.1 CONTRACTOR RESPONSIBILITES 
 

The contractor shall be responsible for final clean up at the end of the project to a level 
satisfactory to the owner.  All construction debris, no mater how small, shall be collected 
and removed from the site.  All wheel ruts shall be filled in and be leveled to match the 
adjacent grade and material.  Re-seeding or re-sodding, or other re-surfacing may be 
necessary to repair any construction related impacts or damage.   
 
All survey markings, stakes, temporary paint marks, flagging and other devices shall be 
removed regardless of who installed them.  All excess pavement, concrete, gravel, soil, or 
other construction materials not intended for permanent use shall be removed.   
 
Contractor shall be responsible for reclamation of the excavation area, including; 
bringing the trench backfill to grade, removing all rocks greater than 3” in diameter from 
the surface and re-seeding. Grass seed shall be sown at the rate of 25 pounds pure live 
seed per acre on native grass areas using broadcast methods.  Seed shall be lightly tilled 
by rake or other means into first inch of topsoil depth.   

 
All final slopes shall be dressed manually to remove woody debris, accumulated trash 
and oversized material.  Any new slope or topsoil surfaces shall be hand raked to provide 
a uniform appearance.  The contractor shall dress all gravel, pavement and concrete edges 
to eliminate abrupt edges and provide a smooth transition.  All construction related 
temporary sediment control devices shall be removed as soon as practical.   

  
PART 4  MEASUREMENT AND PAYMENT  
 
4.1 PAYMENT 
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Unless specifically noted otherwise, all final cleanup work shall be incidental to other 
work items in the contract and no separate payment shall be made. 
 

END OF SECTION 01750 
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SECTION 02221 
TRENCH EXCAVATION AND BACKFILL FOR PIPELINES AND APPUTENANT 

STRUCTURES 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1 GENERAL 
 
1.4 DENSITY CONTROL TESTING 
 
 A. FIELD DENSITY TESTING 
 
  Delete this section and add the following: 
 

In-place field density tests for quality assurance are at Contractors expense 
meeting AASHTO T238 (ASTM D2922) and AASHTO T239 ( ASTM D3017), 
Nuclear Densometer Methods.  Quality assurance field density testing frequency 
is once per compacted lift, or as directed by Engineer.  
 
Retesting of failing areas is at the expense of the Contractor. 

 
B.     LABORATORY MAXIMUM DENSITY and OPTIMUM MOISTURE 
 

Delete this section and add the following: 
 
Quality assurance tests will be made by the Contractors independent testing 
laboratory for each on-site natural soil or each source of off-site material, 
including borrow material, to determine the laboratory maximum density values 
and optimum compaction moisture content under AASHTO T99 or ASTM D698. 

 
PART 3 EXECUTION 
 
 
3.5  EXCAVATION 
 

Add the following: 
 
Sheeting, Shoring, and Bracing:  Except where trench banks are cut back on a stable 
slope, provide and maintain all sheeting, shoring, and bracing necessary to protect 
workers, and to protect adjoining grades and structures from caving, sliding, erosion or 
other damage in accordance with Occupational Safety and Health Standards (29 CFR Part 
1926 – Construction Standards for Excavations), the Site Specific Health and Safety Plan, 
and other applicable codes and governing authorities. 
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PART 4 MEASUREMENT AND PAYMENT 
 
 

Delete this section and add the following: 
 
 
No separate measurement and payment is made for Trench Excavation and Backfill. 
Include all costs for this item in the unit price bid for pipe complete and in-place. 

 
 

END OF SECTION 02221 
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SECTION 02241 
 

BARRIER ROCKS  
 
 
Added Section. 
 
PART 1 GENERAL  
 
1.1 DESCRIPTION 

 
A. This work consists of furnishing and placing barrier rocks at designated areas on 

the project drawings or as directed by the Engineer. 
 
PART 2 PRODUCTS – NOT USED 
 
PART 3 EXECUTION  
 
3.1 GENERAL 

 
A. Furnish hard, durable, angular barrier rock that is resistant to weathering and 

water action and free of organic or other unsuitable material.  Do not use shale, 
rock with shale seams, or other fissured rock that may break into smaller pieces in 
the process of handling and placing. 

 
B. Furnish barrier rocks that approximately measure 8 cubic feet (2.5 – 3.5 feet in 

nominal diameter as measured on the long axis).  Embed barrier rocks 1/3 of the 
diameter below finished or existing grade.  Backfill around embedded barrier 
rocks by tamping with hand tools and/or mechanical equipment.  Space barrier 
rocks at 5 feet clearance as measured from edge to edge. 

 
C. Install barrier rocks according to the project drawings or as directed by the 

Engineer. 
 
PART 4 MEASUREMENT AND PAYMENT  
 
4.1 PAYMENT 

 
A. Barrier rock placement will be measured and paid for by the each (EACH). 

 
END OF SECTION 02241 
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SECTION 02910 
 

REVEGETATION 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 
 

Add following: 
 
 This work also includes conserving, placing, and finishing topsoil placement at 

designated areas on the project drawings or as directed by the Engineer. 
 
 
PART 2  PRODUCTS 
 
2.1 SEED 

 
Add the following: 
 

Utilize the following seed mix for all areas to be seeded. 
 

Seed Name % Pure Live Seed Lbs. Per Acre 
Western Wheatgrass 30 * 

Bluebunch Wheatgrass 20 * 

Hard Fescue 20 * 

Slender Wheatgrass 15 * 

Smooth Bromegrass 15 * 

 
* Broadcast and Hydroseed Rate = 25 lbs/acre 
 
 
2.2 TOPSOIL 

 
Add the following: 
 
Utilize all salvaged topsoil conserved from clearing and grubbing operations to cover 
excavation and embankment slopes prior to fertilizing, seeding, or mulching.   

  
2.4 FERTILIZER 

 
Add the following: 
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When broadcast seeding, apply the fertilizer separately.  When drill seeding, do not apply 
seed and fertilizer in a single mixture.  The fertilizer must be applied separately, either 
broadcast before seed application, or surface banded during seeding. 

  
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 GENERAL 
 

Delete this section and add the following: 
  

A. Revegetation will not be measured for payment and is considered incidental to 
other work items in this Contract. 
  

B. Placing conserved topsoil will not be measured for payment and is considered 
incidental to other work items in this Contract. 

 
END OF SECTION 02910 
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